STATE OF CALI FORNI A
Bl D OPENI NG DATE 09/ 21/ 99
CONTRACT NUMBER 04-0S2704
LOCATI ON 04- NAP-29-46.0
DB GOALS:

PROPOSALS | SSUED 25

NUMBER OF BI DDERS 7 El
PROGRAM ELEMENTS RAS

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA23

NG NEERS EST

Bl D TOTAL

517, 663. 00

546, 949. 00

576, 120. 80

586, 291. 00

697, 796. 00

Bl DDER | D

D SUMMARY

I N NAPA COUNTY ABOUT 17.2 KM NORTH
OF CALI STOGA AT 4.2 KM SQUTH OF
THE LAKE CCUNTY LI NE

STORM DAMACGE REPAI R

0

483, 013. 00

5. 0%

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 22/ 99
CONTRACT CCDE 'C '
39 CONTRACT | TEMS

FEDERAL Al D ACST-33B7-(004)E

P- 33B7- (004) E

TOTAL NUMBER OF WORKI NG DAYS 45

AMOUNT OVER 34, 650. 00

PERCENT OVER EST 7.17

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA RCSA CA 95402

GORDON N BALL I NC

333 CAM LLE AVE
ALAMO CA 94507

GH LOTTI CONSTRUCTI ON COVPANY
I NC
246 GH LOTTI AVENUE

SANTA ROSA CA 95407
C A RASMUSSEN | NC

P O BOX 498
W NDSCR CA 95492

CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

FAX

FAX

FAX

FAX

FAX

707 542-4862
00171432
707 542-3210

925 838-5675
00710807
925 838-5915

707 585-1221
00644515
707 585-1601

707 433-0299
00254681
707 433-1799

530 223-6593
00525424
530 223-0128



04- 0S2704
04- NAP- 29- 4
09/ 21/ 99

790, 502. 00

993, 368. 50

1

4

DRI LL TECH DRI LLI NG AND
SHORI NG | NC

2750 E 18TH STREET

ANTI OCH CA 94509- 8518

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

925 978-2060
00745354
FAX 925 978- 2063

415 453-3732
00229225
FAX 415 457-5820

Bl D245
PACE 2
09/ 22/ 99



04- 0S2704
04- NAP- 29- 4
09/ 21/ 99

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

09/ 22/ 99
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A AND D CONCRETE

A C CURB

NAPA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CALI FORNI A REBAR
VACAVI LLE CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

| TEM 26

I TEM5 20 THRU 22

| TEMS 24 AND 25

| TEM 28

ITEM5S 2 THRU 4, 8 THRU 10 AND 37 THRU 39

I TEM5 1 AND 6



04- 0S2704
04- NAP- 29- 4
09/ 21/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
09/ 22/ 99

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG

HI LLSI DE DRI LLI NG

RI CHMOND CA

J AND J REBAR
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DRI LLI NG ( PARTI AL)

REBAR

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

CALI FORNI A REBAR
VACAVI LLE CA

HI LLSI DE DRI LLI NG COVPANY
PO NT RI CHMOND CA

R AND S TRUCKI NG
FULTON CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

| TEMS 20 THRU 22 ( PARTI AL)

| TEM 28 ( PARTI AL)

| TEMS 24 AND 25 ( PARTI AL)

HAULI NG ( VARI QUS)

ITEMS 2, 3, 8 THRU 10 AND 37 THRU 39 ( PARTI AL)

ITEMS 1, 4 AND 6 (PARTIAL)



04- 0S2704
04- NAP- 29- 4
09/ 21/ 99

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
09/ 22/ 99

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
CAMPBELL CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CAMBLI N STEEL
SACRAMENTO CA

RI LEYS STRI PI NG SERVI CE
BENI CI A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

M CROPI LE ( PARTI AL)

GRI NDI NG ASPHALT CONCRETE

REBAR

STRI PI NG

SI GNS AND CRASH CUSHI ONS

ASPHALT CONCRETE PAVI NG (

PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAVPBELL CA

CAMBLI N STEEL
SACRAMENTO CA

NO FAULT ASPHALT
PALO ALTO CA

RI LEYS STRI PI NG
BENI CI A CA

M CRO PI LI NG

REBAR

ASPHALT BASE

STRI PI NG



04-0S2704 Bl D245
04- NAP- 29- 4 PACE 6
09/ 21/ 99 09/ 22/ 99
ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURB COVPANY ASPHALT CONCRETE DI KE
NAPA CA
BOBBI E MACK GRI NDI NG COLD PLANE
VI SALI A CA
CALI FORNI A REBAR REI NFORCI NG ( PARTI AL)
VACAVI LLE CA
RI LEYS STRI PI NG STRI PI NG
BENI CI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
VI NTAGE PAVI NG ASPHALT
W NTERS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAMBLI N STEEL REBAR

SACRAMENTO CA

GONSALVES
NAPA CA

HI LLSI DE DRI LLI NG
RI CHMOND CA

RI LEYS STRI PI NG
PETALUVA CA

EXCAVATI ON AND ASPHALT CONCRETE

M CRO PI LES

STRI PI NG



04-0S2704 Bl D245

04- NAP- 29- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 21/ 99 09/ 22/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00* 65, 000. 00
3 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 700 8. 00 5, 600. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 12 42.00 504. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 140. 00 15, 400. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 8 200. 00 1, 600. 00
7 150206 ABANDON CULVERT EA 1 1, 500. 00 1, 500. 00
8 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 630 2.50 1, 575. 00
9 (S) 015942 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 550 7.50 4,125.00
STRI PE
10 (S) 150722 REMOVE PAVEMENT MARKER EA 98 2.00 196. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 220 7.00 1, 540. 00
12 150820 REMOVE | NLET EA 1 500. 00 500. 00
13 (S) 153101 PLANE ASPHALT CONCRETE PAVENMENT MR 200 25.00 5, 000. 00
14 190101 ROADVAY EXCAVATI ON VB 360 150. 25 54, 090. 00
15 (F) 047717 STRUCTURE EXCAVATI ON ( BUTTRESS) VB 135 120. 00 16, 200. 00
16 (F) 047718 STRUCTURE BACKFI LL ( BUTTRESS) VB 94 100. 00 9, 400. 00
17 260301 CLASS 3 AGGREGATE BASE VB 130 90. 00 11, 700. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 910 53. 00 48, 230. 00
19 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 92 250. 00 23, 000. 00
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 160 13.00 2, 080. 00
21 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 22 16. 00 352. 00
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 110 14. 00 1, 540. 00
23 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.5 900. 00 1, 350. 00
24 047720 M CROPI LE (STEEL PIPE NPS 6 X _ STRONG) M 570 135. 00 76, 950. 00
25 047721 M CROPI LE (NO. 36 REI NFORCI NG BAR M 1, 050 100. 00 105, 000. 00
EPOXY COATED)
26 (F) 047719 CLASS 2 CONCRETE VB 47 490. 00 23, 030. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 1, 400. 00 2, 800. 00
28 (SF) 520101 BAR REI NFORCI NG STEEL KG 5, 050 1. 60 8, 080. 00
29 620909 450 MM ALTERNATI VE Pl PE CULVERT M 20 475. 00 9, 500. 00
30 685062 150 MM ALTERNATI VE Pl PE UNDERDRAI N M 61 145. 00 8, 845. 00
31 690164 375 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 6 145. 00 870. 00
(2.77 MM THI CK)
32 692089 375 MM ENTRANCE TAPER EA 1 1, 000. 00 1, 000. 00
33 692384 375 MM ANCHOR ASSEMBLY EA 2 300. 00 600. 00
34 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 25 120. 00 3, 000. 00
35 729010 ROCK SLOPE PROTECTI ON FABRI C MR 57 5. 00 285. 00



04-0S2704 Bl D245

04- NAP- 29- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 21/ 99 09/ 22/ 99

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 3.25 351. 00

37 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 100 1. 00 1, 100. 00

38 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 280 1. 00 280. 00

(BROKEN 5.18 M- 2.14 M
39 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 98 5. 00 490. 00

TOTAL 517, 663. 00



| TEM

©Co~NOOOBWNE

04-0S2704

04- NAP- 29- 4

09/ 21/ 99

SUMMARY

588. 00|

546, 949. 00

900.

oOR R RR

OF

RE MA

450.
760.
6250.
85.
162.
1430.
364.
637.

576, 120. 80

I NI NG BI DDERS

FOURTH
Bl D AMOUNT
_______________________________ |

1, 500. 00~ 1500
16, 000. 00* 16000
7.00 4900
40. 00 480
33.00 3630
300. 00 2400
2, 000. 00 2000
3.00 1890
7.00 3850
2.00 196
6. 00 1320
2, 000. 00 2000
35. 00 7000
103. 00 37080
85. 00 11475
95. 00 8930
80. 00 10400
80. 00 72800
420. 00 38640
7.00 1120
7.00 154
7.00 770
500. 00 750
182. 00 103740
163. 00 171150
440. 00 20680
2,500. 00 5000
2.40 12120
850. 00 17000
265. 00 16165
270. 00 1620
1, 200. 00 1200
530. 00 1060
160. 00 4000
3.00 171
5. 00 540
1.50 1650.
1.50 420.
5. 00 490.
586, 291. 00

Bl D245
PACE 9
09/ 22/ 99
FI FTH
AMOUNT
500. 00* 2500
760. 00* 42760
8. 00 5600
50. 00 600
100. 00 11000
350. 00 2800
500. 00 1500
12. 00 7560
13. 00 7150
15. 00 1470
35.00 7700
000. 00 3000
40. 00 8000
100. 00 36000
55. 00 7425
125. 00 11750
180. 00 23400
150. 00 136500
550. 00 50600
10. 00 1600
10. 00 220
10. 00 1100
250. 00 375
170. 00 96900
130. 00 136500
550. 00 25850
500. 00 5000
2.00 10100
500. 00 10000
400. 00 24400
325.00 1950
400. 00 400
600. 00 1200
150. 00 3750
20. 00 1140
5. 00 540
6. 00 6600
6. 00 1680
12. 00 1176
697, 796. 00



04-0S2704 Bl D245

04- NAP- 29- 4 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
09/ 21/ 99 09/ 22/ 99
EEEEEEETE TP ET SRR PR ERPRERPREE EEEEE R TR TP CECL R PR PRPRERPRTE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
R R R R
1] 3, 000. 00* 3000. 00| 1, 600. 00* 1600. 00
2 | 39, 000. 00* 39000. 00| 134, 000. 00* 134000. 00
3| 4.00 2800. 00| 10. 00 7000. 00
4 | 40. 00 480. 00| 60. 00 720. 00
5 | 130. 00 14300. 00| 110. 00 12100. 00
6 | 260. 00 2080. 00| 300. 00 2400. 00
7| 2, 000. 00 2000. 00| 1, 686. 00 1686. 00
8 | 6. 00 3780. 00| 4.00 2520. 00
9 | 6. 00 3300. 00| 11. 00 6050. 00
10 | 10. 00 980. 00| 3.00 294. 00
11 | 15. 00 3300. 00| 3.50 770. 00
12 | 1, 000. 00 1000. 00| 1, 200. 00 1200. 00
13 | 62. 00 12400. 00| 86. 00 17200. 00
14 | 90. 00 32400. 00| 200. 00 72000. 00
15 | 130. 00 17550. 00| 167. 00 22545. 00
16 | 200. 00 18800. 00| 82. 00 7708. 00
17 | 140. 00 18200. 00| 350. 00 45500. 00
18 | 90. 00 81900. 00| 200. 00 182000. 00
19 | 400. 00 36800. 00| 900. 00 82800. 00
20 | 10. 00 1600. 00| 21.00 3360. 00
21 | 10. 00 220. 00| 21.00 462. 00
22 | 10. 00 1100. 00| 21.00 2310. 00
23 | 4, 000. 00 6000. 00| 8, 500. 00 12750. 00
24 | 255. 00 145350. 00| 175. 00 99750. 00
25 | 255. 00 267750. 00| 140. 00 147000. 00
26 | 400. 00 18800. 00| 1, 680. 00 78960. 00
27 | 2, 000. 00 4000. 00| 1, 000. 00 2000. 00
28 | 2. 00 10100. 00| 2.20 11110. 00
29 | 240. 00 4800. 00| 610. 00 12200. 00
30 | 220. 00 13420. 00| 210. 00 12810. 00
31 | 280. 00 1680. 00| 165. 00 990. 00
32 | 400. 00 400. 00| 750. 00 750. 00
33 | 350. 00 700. 00| 250. 00 500. 00
34 | 340. 00 8500. 00| 165. 00 4125. 00
35 | 12. 00 684. 00| 5. 50 313. 50
36 | 10. 00 1080. 00| 10. 00 1080. 00
37 | 7.00 7700. 00| 1.50 1650. 00
38 | 7.00 1960. 00| 1.50 420. 00
39 | 6. 00 588. 00| 7.50 735. 00

TOT 790, 502. 00 993, 368. 50



